



**ADDENDUM #2**  
**ITB/RFP NUMBER: 2022018-PW-B**  
**Annual Street Paving Services ITB**

DATE: February 17, 2022

TO: All Potential Bidders/Offerors

City of Harrisonburg's ITB, is modified as follows:

Attached and made part of this addendum are the following documents:

- 2022 Annual Paving Schedule – Estimated Bid Items
- 2022 Paving Schedule - Rebuilds

All other requirements, terms and conditions of the ITB/RFP remain unchanged.

Addendum page must be signed and returned with your bid/proposal to acknowledge receipt of this addendum.

---

Authorized Signature

By: Shane B. Smith  
Procurement Manager

2022 Annual Paving Schedule – Estimated Bid Items

Item	Est. Quantity	Unit Price	Total Amount
Type SM-12.5 D	12,085 tons		
Type SM-9.5AL	3493 tons		
Type BM-25.0	500 tons		
**Asphalt Millings	1500 tons		
Flexible Pavement Planing 0” to 2”	141,626 SY		
<b>Project Total</b>			

Manhole / Valve Box	Est. Quantity	Unit Price	Total Amount
Manhole Rebuild	4 EA		
Valve Box Rebuild	10 EA		
Temporary Overlay Markers (TOM)	20,000 LF		
<b>Project Total</b>			

Contract Paving Total    \$ \_\_\_\_\_

Sign & Date: \_\_\_\_\_

\*\*Asphalt millings to be hauled to and dumped at a City site for City use.

*\*This document shall be completed & returned with bid submission.\**

2022 Paving Schedule

Re-builds

Totals:	Sewer MH	4
	Water Valve boxes	10

**MT. CLINTON PIKE**

Sewer: MH 46/18 Replace  
MH 47/43 Replace

Water: 47V12 Replace Adapter

**GAY ST.**

Water: water main shallow

**NEFF AVE.**

Sewer: MH 78/31 Replace

Water: 262 Neff Ave - Replace valve box

**PEACH GROVE AVE.**

Sewer: MH 78/34 Replace

Water: 91V31 Replace Adapter

**W. WOLFE ST.**

Water: 35V34 Replace  
35V31 Replace Adapter

**JEFFERSON ST.**

Water: 40V36 Replace Adapter

**OTT ST.**

Water: 26V30 very shallow

**SOUTH AVE.**

Water: 91 South Ave - Replace  
91 South Ave - Replace

**BROOKSIDE PL.**

Water: FH 124-I Replace